
Newport Park System Master Plan
Opinion of Construction Cost at Master Plan Level

4‐Mar‐19

TIER I Projects

P‐01: Agate Beach Neighborhood and Dog Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

Parking Lot SF 4,000 30.00$                        120,000.00$           
Permeable asphalt includes gravel base, Striping, Curb, 
Landscaping

Walkway (5' wide) SF 4,250 7.00$                          29,750.00$              850 LF ‐ Permeabel Asphalt Pavement
Walkway (5' wide) SF 1,700 7.00$                          11,900.00$              340 LF ‐ Permeable Asphalt Pavement
Signage EA 4 3,000.00$                  12,000.00$              Post and panel, 36"W x 46" H, includes install
Play Structure ‐ New (includes install) EA 1 60,000.00$                60,000.00$              Pre‐fab Marine Rated includes install
Play Structure ‐ New Tot Lot (includes install) EA 1 30,000.00$                30,000.00$              Pre‐fab Marine Rated includes install
Benches EA 4 2,000.00$                  8,000.00$                 Pre‐fab includes concrete base and install
Chainlink Fence and Gate (Dog Park) LF 130 5.00$                          650.00$                    Marine Rated
Drinking Fountain LS 7,000 1.00$                          7,000.00$                Includes Install
Landscape Improvements SF 10,000 3.00$                          30,000.00$              Incl. Minimal Earthwork

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 309,300$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 15,465.00$                324,765.00$           
Contingency (% of Construction Total and General Conditions)  30% 97,429.50$                422,194.50$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 126,658.35$              548,852.85$           

TOTAL CONSTRUCTION 548,853$            

P‐03: Betty Wheeler Memorial Field Improvements (Costs from Newport with refinements)

Amenities Units Qty Unit Price TOTAL Notes

Parking lot/Detention Pond LS 1 132,800.00$              132,800.00$            Cost from the City
Large Field improvements LS 1 150,000.00$              150,000.00$            Includes drainage and gravel warning track
Small Field improvements LS 1 100,000.00$              100,000.00$            Includes drainage and gravel warning track
Retaining Wall ‐ 12" wide LS 1 124,500.00$              124,500.00$            Cost from the City
Security Fencing LF 100 5.00$                          500.00$                    Chainlink ‐ Marine Rated

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 507,800$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 25,390.00$                533,190.00$           
Contingency (% of Construction Total and General Conditions)  30% 159,957.00$              693,147.00$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 207,944.10$              901,091.10$           

0 ‐$                         
TOTAL CONSTRUCTION 901,091$            

New Parks and Facility Improvements 



P‐04: Big Creek Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

Parking Lot Upgrade ‐ Eastside SF 275 15.00$                        4,125.00$                Asphalt, Striping, Curb, Landscaping
Drainage Improvements LS 1 100,000.00$              100,000.00$           
Restroom  LS 1 100,000.00$              100,000.00$            Flushable, prefab with sink
Existing Play Equipment Improvements LS 1 10,000.00$                10,000.00$             
New Play Equipment LS 1 60,000.00$                60,000.00$              Pre‐fab Marine Rated
New All Weather Shelter LS 1 30,000.00$                30,000.00$              Small park shelter (20x20) includes eng. drawings 
Trail Lighting EA 20 2,500.00$                  50,000.00$              Assume 50' spacing for pedestrian lighting along trail
Swings LS 1 20,000.00$                20,000.00$              Pre‐fab Marine Rated
Picnic Tables EA 2 5,000.00$                  10,000.00$              Includes, Concrete Pad, and Install
Bench EA 2 2,000.00$                  4,000.00$                 Pre‐fab includes concrete base and install
BBQ Grills EA 2 1,000.00$                  2,000.00$                 Pre‐fab includes concrete base and install
Signage EA 1 3,000.00$                  3,000.00$                Post and panel, 36"W x 46" H, includes install
Walkway (5' wide) SF 6,225 4.00$                          24,900.00$              1250 LF Asphalt Pavement
Boardwalk (6' Wide) SF 450 100.00$                      45,000.00$              75', includes kick rail
Landscape Improvements  SF 500 3.00$                          1,500.00$                Incl. Minimal Earthwork and Windblock at Shelter

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 464,525$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 23,226.25$                487,751.25$           
Contingency (% of Construction Total and General Conditions)  30% 146,325.38$              634,076.63$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 126,815.33$              760,891.95$           

‐$                         
TOTAL CONSTRUCTION 760,892$            

P‐06: Don and Ann Davis Park (Grassy Area)

Amenities Units Qty Unit Price TOTAL Notes

Sculpture EA 3 25,000.00$                75,000.00$              includes install
Flexible Lawn Space SF 3,500 2.50$                          8,750.00$                Install and irrigation

Walkway (5' wide) SF 4,250 8.00$                          34,000.00$              850 LF ‐ Concrete Pavement
Kiosk LS 1 10,000.00$                10,000.00$              New 
Hardscape surfacing SF 5,203 20.00$                        104,060.00$            Permeable pavement includes sandbase and fabric

Renovated Parking Area SF 2,500 30.00$                        75,000.00$             
Permeable asphalt includes gravel base, Striping, Curb, 
Landscaping

Benches EA 5 2,000.00$                  10,000.00$              Pre‐fab includes concrete base and install
Landscape Area SF 4,587 5.00$                          22,935.00$              Climate appropriate plantings

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 339,745$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 16,987.25$                356,732.25$           
Contingency (% of Construction Total and General Conditions)  30% 107,019.68$              463,751.93$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 92,750.39$                556,502.31$           

TOTAL CONSTRUCTION 556,502$            



T‐G: Big Creek Reservoir

Amenities Units Qty Unit Price TOTAL Notes

Multi‐use Trails SF 114,060 4.00$                          456,240.00$            9,505' length 12' wide, Asphalt
Gravel Road SF 196,500 3.00$                          589,500.00$            16,375 12' wide, gravel
Mountain Bike/Running Trail SF 204,000 2.00$                          408,000.00$            17,000' length x 12' wide  Natural Surfacing
Grading ‐ Trails LF 42,880 1.00$                          42,880.00$              Stripping, rough grade, grading
Restroom  EA 1 100,000.00$              100,000.00$            Flushable, prefab with sink
Wayfinding EA 10 2,500.00$                  25,000.00$              Post and panel, 24"W x 46" H, includes install
Trash Cans EA 3 2,500.00$                  7,500.00$               
Parking lot EA 3 50,000.00$                150,000.00$            Asphalt, Striping, Curb, Landscaping

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 1,779,120$             
General Conditions (Mobilization ‐ % of Total Construction) 5% 88,956.00$                1,868,076.00$       
Contingency (% of Construction Total and General Conditions)  30% 560,422.80$              2,428,498.80$       
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 728,549.64$              3,157,048.44$       

TOTAL CONSTRUCTION 3,157,048$         

X‐08: Forest Park Trail Improvements

Amenities Units Qty Unit Price TOTAL Notes

New Trails LF 3,000 3.00$                          9,000.00$                Soft surface trail (12' wide)
Shelter LS 1 30,000.00$                30,000.00$              Small park shelter (20x20) includes eng drawings 
Dog Amenities LS 1 30,000.00$                30,000.00$              Dog baggy station, disposal, fencing, water

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 69,000$                   
General Conditions (Mobilization ‐ % of Total Construction) 5% 3,450.00$                  72,450.00$             
Contingency (% of Construction Total and General Conditions)  30% 21,735.00$                94,185.00$             
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 18,837.00$                113,022.00$           

TOTAL CONSTRUCTION 113,022$            

P‐09: Frank Wade Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

New Play Equipment LS 1 60,000.00$                60,000.00$              Pre‐fab Marine Rated, includes install
Trash Containers EA 2 2,000.00$                  4,000.00$                Concrete pad, Marine Rated

Resurface Tennis Courts LS 1 330,000.00$              330,000.00$            Includes full court replacement, striping, nets and fencing
Signage LS 1 3,000.00$                  3,000.00$                Post and panel, 36"W x 46" H, includes install

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 397,000$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 19,850.00$                416,850.00$           
Contingency (% of Construction Total and General Conditions)  30% 125,055.00$              541,905.00$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 108,381.00$              650,286.00$           

TOTAL CONSTRUCTION 650,286$            



T‐H/T‐I: Ocean to Bay Trail Improvements

Amenities Units Qty Unit Price TOTAL Notes

Add non‐slip materials to  boardwalks LS 1 5,000.00$                  5,000.00$               
Lighting EA 20 5,000.00$                  100,000.00$           
Signage LS 6 3,000.00$                  18,000.00$              Post and panel, 36"W x 46" H, includes install
New Trails LF 1,000 3.00$                          3,000.00$                Soft surface  trail (8')

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 126,000$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 6,300.00$                  132,300.00$           
Contingency (% of Construction Total and General Conditions)  30% 39,690.00$                171,990.00$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 51,597.00$                223,587.00$           

TOTAL CONSTRUCTION 223,587$            

P‐17/T‐J: Sam More Park and Trail Improvements

Amenities Units Qty Unit Price TOTAL Notes

Parking lot Improvements SF 3,500 15.00$                        52,500.00$              Asphalt, Striping, Curb, Landscape
Entry gate LS 1 15,000.00$                15,000.00$              Powder Coated Chainlink
Fencing: 6' high chain link (powder coated) LF 400 25.00$                        10,000.00$              Chain link fence with gate around pump track
Existing Play Equipment Improvements LS 1 10,000.00$                10,000.00$             
Community Garden 1,175 sf SF

Wood Planter Boxes ‐ 12" high x4'x8'  SF 30 100.00$                      3,000.00$                Planter boxes
Topsoil for Wood Planter Boxes: CY 36 28.00$                        1,008.00$                Topsoil fill at 1.2 cy/box
 Garden Shed; 8'x10' SF 80 75.00$                        6,000.00$                Wood Garden Shed
 Garden Greenhouse SF 400 100.00$                      40,000.00$              Wood and acrylic Garden Greenhouse
Fencing: 6' high chain link (powder coated) LF 350 25.00$                        8,750.00$                Chain link fence with gate based on 1,175 sf garden

Pump Track LS 1 50,000.00$                50,000.00$              Natural Surface, Estimate based on 1/4 acre
Trail improvements LS 1 95,000.00$                95,000.00$              Cost from City of Newport
Trail lighting LS 1 153,000.00$              153,000.00$            Cost from City of Newport
Diversion Weirs LS 1 122,200.00$              122,200.00$            Cost from City of Newport
Sewer Rehabilitation LS 1 74,000.00$                74,000.00$              Cost from City of Newport
Disc Golf LS 1 3,000.00$                  3,000.00$                3 baskets installed
Landscape Restoration Improvements Acre 2 75,000.00$                112,500.00$           
Invasive Species Removal LS 1 95,500.00$                95,500.00$              Cost from City of Newport

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 851,458$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 42,572.90$                894,030.90$           
Contingency (% of Construction Total and General Conditions)  30% 268,209.27$              1,162,240.17$       
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 232,448.03$              1,394,688.20$       

TOTAL CONSTRUCTION 1,394,688$         



TIER II Projects
T‐N: Coastal Gully Open Space (Costs from Newport with refinements)

Amenities Units Qty Unit Price TOTAL Notes

Pavement (HMAC) TON 70 80.00$                        5,600.00$               
Aggregate Paths TON 196 24.00$                        4,704.00$               
Boardwalks SF 3,815 100.00$                      381,500.00$            updated
Walks SF 935 4.00$                          3,740.00$                updated ‐ Asphalt  (assume 8')
Benches EA 2 2,000.00$                  4,000.00$                updated, Pre‐fab includes concrete base and install
Bicycle Racks EA 5 500.00$                      2,500.00$                updated
Signage LS 2 3,000.00$                  6,000.00$                Post and panel, 36"W x 46" H, includes install
SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 402,044$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 20,102.20$                422,146.20$           
Contingency (% of Construction Total and General Conditions)  30% 126,643.86$              548,790.06$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 164,637.02$              713,427.08$           

TOTAL CONSTRUCTION 713,427$            

P‐J: Yaquina Bay Bridge Open Space (Cost from the City)

Amenities Units Qty Unit Price TOTAL Notes

Pavement (HMAC) TON 234 80.00$                        18,720.00$             
Aggregate Paths TIN 433 18.00$                        7,794.00$               
ADA Sidewalk Ramps EA 4 1,000.00$                  4,000.00$               
Reinforced Concrete SF 1,180 10.00$                        11,800.00$              updated
Reinforced Lawn SF 18,075 5.00$                          90,375.00$             
Landscaping SF 10,883 3.00$                          32,649.00$             
Lawn SF 15,398 1.00$                          15,398.00$             
Trees EA 38 350.00$                      13,300.00$             
Benches EA 5 2,000.00$                  10,000.00$              Updated,  Pre‐fab includes concrete base and install
Windscreen/Sculpture LS 1 40,000.00$                40,000.00$             
Basketball (half court) LS 1 10,000.00$                10,000.00$             
Shelter Structure EA 4 5,000.00$                  20,000.00$              updated

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 274,036$                
General Conditions (Mobilization ‐ % of Total Construction) 5% 13,701.80$                287,737.80$           
Contingency (% of Construction Total and General Conditions)  30% 86,321.34$                374,059.14$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 112,217.74$              486,276.88$           

TOTAL CONSTRUCTION 486,277$            



TIER III Projects
P‐05: Coast Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

Existing Play Equipment Improvements LS 1 10,000.00$                10,000.00$             
New Play Equipment LS 1 60,000.00$                60,000.00$              Pre‐fab Marine Rated, includes install

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 70,000$                   
General Conditions (Mobilization ‐ % of Total Construction) 5% 3,500.00$                  73,500.00$             
Contingency (% of Construction Total and General Conditions)  30% 22,050.00$                95,550.00$             
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 19,110.00$                114,660.00$           

TOTAL CONSTRUCTION 114,660$            

P‐13: Mombetsu Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

Walkway  SF 750 4.00$                          3,000.00$                (5' wide X 150')
Habitat Enhancement SF 10,000 2.00$                          20,000.00$              planting, woody debris, etc.

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 23,000$                   
General Conditions (Mobilization ‐ % of Total Construction) 5% 1,150.00$                  24,150.00$             
Contingency (% of Construction Total and General Conditions)  30% 7,245.00$                  31,395.00$             
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 6,279.00$                  37,674.00$             

TOTAL CONSTRUCTION 37,674$              

P‐20: Yaquina Bay State Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

Fitness Course LS 1 50,000.00$                50,000.00$              Pre‐Fab Equipment.  Includes Concrete Pads
Bike Repair Station LS 1 20,000.00$                20,000.00$              Fix‐it bike pump, repair station
Benches EA 5 2,000.00$                  10,000.00$              Pre‐fab includes concrete base and install

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 80,000$                   
General Conditions (Mobilization ‐ % of Total Construction) 5% 4,000.00$                  84,000.00$             
Contingency (% of Construction Total and General Conditions)  30% 25,200.00$                109,200.00$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 21,840.00$                131,040.00$           

TOTAL CONSTRUCTION 131,040$            



S‐02: Wilder Dog Park Improvements

Amenities Units Qty Unit Price TOTAL Notes

Removal of old / aging equipment LS 1 10,000.00$                10,000.00$              Demolition
New Amenities ‐ Large & Small Dog Areas LS 1 50,000.00$                50,000.00$              Dog baggy station, disposal, fencing, shelter
Water Fountain EA 2 8,000.00$                  16,000.00$              Includes concrete base, utility and install

SUBTOTAL LANDSCAPE CONSTRUCTION COSTS 76,000$                   
General Conditions (Mobilization ‐ % of Total Construction) 5% 3,800.00$                  79,800.00$             
Contingency (% of Construction Total and General Conditions)  30% 23,940.00$                103,740.00$           
Soft Costs ‐ Agency Fee, Design Fee, Permits 20% 20,748.00$                124,488.00$           

TOTAL CONSTRUCTION 124,488$            

Assumptions
1. Does not include land acquisitions
2. Some designs are more detailed based on concepts/costs created by others
3. Earthwork is not included


